

DOCUMENT 00 91 01

ADDENDUM NO. 01

1. GENERAL

This document includes requirements that clarify or supersede portions of the bid and/or contract requirements for the project. This Addendum is a Contract Document.


2. SUMMARY

The following changes, additions and deletions shall be made to the following document(s); all other conditions shall remain the same.

BID ADDENDUM No. 01

April 14, 2017

**OAK GROVE HIGH SCHOOL
OG New Student Center & Quad Reno (Rebid)
FOR
EAST SIDE UNION HIGH SCHOOL DISTRICT
DSA # 01-116137 - FILE NO. 43-H10**



Prepared by Architect

LPA Inc.

60 S. Market, Suite 150

San Jose, CA 95113

This Addendum forms a part of the Contract and modifies the original bidding documents dated DSA Approval 2/2/2017. It is intended that all work affected by the following modifications shall conform to related provisions and general conditions of the Contract of the original drawings and specifications. Modify the following items wherever appearing in any drawings or sections of the specifications. Acknowledge receipt of Addendum No. 03 in the space provided on the Bid Form. Failure to do so may subject to disqualification.

This addendum is subject to DSA approval.

GENERAL CHANGES

ITEM NO. AD-01-01 Bid schedule revised as follows:
Last Pre-Bid RFI April 21, 2017 has been changed to April 28, 2017.
Last Addendum April 26, 2017 has been changed to May 3, 2017.
Bid Date May 3, 2017 has been changed to May 10, 2017.

END OF DOCUMENT

**EAST SIDE UNION HIGH SCHOOL DISTRICT
Project No. Z-050-601, I-050-002
Oak Grove High School,
OG New Student Center & Quad Reno (Rebid)
Bid #: B-33-16-17**

**ADDENDUM NO.1
Adopted 9/20/12**

DOCUMENT 00 91 01-1